

Department of Public Works and Highways

Contract ID : 24DB0158

Contract Name : Concreting of Barangay Looc FMR, Barangay Looc, Nasugbu, Batangas

Location of the Contract: Nasugbu, Batangas

CONTRACT AGREEMENT

This **AGREEMENT**, made this 23rd day of May, 2025, by between the **Department of Public Works and Highways (DPWH) Batangas 1st District Engineering Office** represented herein by **ABELARDO D. CALALO** duly authorized for this purpose with main office address at Brgy. Lanatan, Balayan, Batangas, hereinafter called the "**ENTITY**" and **PRIMARCH CONSTRUCTION OPC**, with main office address at **Zone 2, Santiago (Pob), Pili, Camarines Sur** represented herein by **JAMES MARTIN C. IBASCO** duly authorized for this purpose, hereinafter called the "**CONTRACTOR**".

WHEREAS, the **ENTITY** is desirous that the **CONTRACTOR** execute **Contract ID No. 24DB0158 - Concreting of Barangay Looc FMR, Barangay Looc, Nasugbu, Batangas** herein called "**the Works**" and the **ENTITY** has accepted the Bid for **Nine Million Six Hundred Fifty-One Thousand Two Hundred Forty-Seven Pesos and 64/100 (P9,651,247.64)** by the **CONTRACTOR** for the execution and completion of such Works and the remedying of any defects therein. The whole Works shall be completed within **one hundred twenty (120) calendar days** in accordance with the provisions of this contract.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this **AGREEMENT**, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form, and be read and construed as part of this **AGREEMENT**, viz.:
 - a. Philippine Bidding Documents:
 - i. Drawings/Plans
 - ii. Specifications
 - iii. Bill of Quantities
 - iv. General and Special Conditions of the Contract
 - v. Supplemental/Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;

PRIMARCH CONSTRUCTION OPC

Witness as to availability of funds
"subject to the provisions of
Executive Order No. 91, s. 2019)

Government of the Republic
of the Philippines

By:

FLORENCIA G. CORDOVA
Chief, Construction Section

By: JAMES MARTIN C. IBASCO
General Manager

JENNIFER GRACE E. VILLAHERMOSA
Accountant III/FS

ABELARDO D. CALALO
District Engineer

Department of Public Works and Highways

Contract ID : 24DB0158

Contract Name : Concreting of Barangay Looc FMR, Barangay Looc, Nasugbu, Batangas

Location of the Contract: Nasugbu, Batangas

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any resulting from the Procuring Entity's bid evaluation;

- e. Performance Security
- f. Notice of Award (NOA) and the Bidder's conforme thereto: and
- g. Other contract documents that may be required by the existing laws and/or the Procuring Entity concerned in the PBDs.

Winning Bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for the submission after the contract execution, such as:

- i. Notice to Proceed
- ii. Variation Orders
- iii. Warranty Security

3. In consideration of the payments to be made by the **PROCURING ENTITY** to the **CONTRACTOR** as hereinafter mentioned the **CONTRACTOR** hereby covenants with the **PROCURING ENTITY** to execute and complete the Works and remedy any defects therein in conformity with the provisions of this **CONTRACT AGREEMENT** in all respects. ***Furthermore, a slippage of more than 30 days from the original schedule would result in nonpayment, cancellation of the contract, blacklisting of the erring contractor, and the entry of new contractor who will finish the project.***

4. In consideration for the sum of **Nine Million Six Hundred Fifty-One Thousand Two Hundred Forty-Seven Pesos and 64/100 (P9,651,247.64)** or such other sums as may be ascertained, **PRIMARCH CONSTRUCTION OPC**, agrees to execute and complete the **Works** in accordance with his/her/its Bid.

5. The **Department of Public Works and Highways (DPWH) Batangas 1st District Engineering Office** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.


FLORENCIA G. CORDOVA
Chief, Construction Section


JAMES MARTIN C. IBASCO
General Manager


JENNIFER GRACE E. VILLAHERMOSA
Accountant III/FS


ABELARDO D. CALALO
District Engineer

PRIMARCH CONSTRUCTION OPC

Witness as to availability of funds
"subject to the provisions of
Executive Order No. 91, s. 2019)

Government of the Republic
of the Philippines

Department of Public Works and Highways

Contract ID : 24DB0158

Contract Name : Concreting of Barangay Looc FMR, Barangay Looc, Nasugbu, Batangas

Location of the Contract: Nasugbu, Batangas

IN WITNESS WHEREOF, the parties hereto have caused this agreement to be executed in accordance with the laws of the Republic of the Philippines on the date acknowledged by both parties.

PROCURING ENTITY

CONTRACTOR

Represented by:

Represented by:


ABELARDO D. CALALO
District Engineer


JAMES MARTIN C. IBASCO
General Manager

Witness as to availability of funds "subject to the provisions of Executive Order No. 91, s. 2019)"


JENNIFER GRACE E. VILLAHERMOSA
Accountant III/FS

(Signature of Contractor's Witness)

Department of Public Works and Highways

Contract ID : 24DB0158

Contract Name : Concreting of Barangay Looc FMR, Barangay Looc, Nasugbu, Batangas

Location of the Contract: Nasugbu, Batangas

GOVERNMENT OF THE REPUBLIC)
OF THE PHILIPPINES)
)
)

ACKNOWLEDGEMENT

BEFORE ME, as the Notary Public for and within the Municipality of Balayan, personally appeared **ABELARDO D. CALALO, District Engineer**, representing the REPUBLIC OF THE PHILIPPINES (Department of Public Works and Highways Batangas 1st District Engineering Office) with Residence Certificate No. **08109532** issued on **January 10, 2025** at **San Pablo City, Laguna** and **JAMES MARTIN C. IBASCO / General Manager** representing **PRIMARCH CONSTRUCTION OPC** with Residence Certificate No. _____ issued on _____ at _____ known to me to be the same persons who executed the foregoing CONTRACT AGREEMENT and they acknowledged to me that the same is their true act and in behalf of the parties represented.

This instrument consists of four (4) pages, including this page, on which this Acknowledgement is written duly signed by the contracting parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my signature and Official Seal this ____ day of _____, 2025.



PERCIVAL (NOTARY PUBLIC)
Notary Public
Notarial Commission Serial No. 2024-25673
Until December 31, 2025
PTR No. 5009905/01-02-2025/Batangas City
Roll of Attorney's No. 13538
MCLE Compliance No. VIII-0004702 dated 11/12/2024

Doc. No. 151

Page No. 61

Book No. CV

Series of 2025

PRIMARCH CONSTRUCTION OPC

Witness as to availability of funds
"subject to the provisions of
Executive Order No. 91, s. 2019)

Government of the Republic
of the Philippines

By:

JAMES MARTIN C. IBASCO
General Manager

By:

ABELARDO D. CALALO
District Engineer

JENNIFER GRACE E. VILLAHERMOSA
Accountant III/FS

FLORENCIA G. CORDOVA
Chief, Construction Section