

Contract ID : 24IH0111

Name of Project : Construction of Seawall, Victoria, Northern Samar

Location of the Contract : Victoria, Northern Samar

## CONTRACT AGREEMENT

### KNOW ALL MEN BY THESE PRESENTS:

This **CONTRACT AGREEMENT**, made this 26<sup>th</sup> day of May, 2025, by and between:

The **GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES** Through the **Department of Public Works and Highways (DPWH)** represented herein by **ALVIN A. IGNACIO**, duly authorized for this purpose, with main office address at Catarman, Northern Samar, hereinafter referred to as the "**PROCURING ENTITY**";

-and-

**CDU CONSTRUCTION/RNMK CONSTRUCTION SUPPLY AND DEVELOPMENT CORP.(JV)** a single proprietorship/ partnership/ corporation/ join venture organized and existing under and by virtue of laws of the Republic of the Philippines, with main office address Mendiola St. Cor, Capitol Road, Brgy. Dalakit, Catarman, N. Samar represented herein by **FRANCO NEIL T. DY** duly authorized for this purpose, hereinafter referred to as the "**CONTRACTOR**;"

**WHEREAS**, the **PROCURING ENTITY** is desirous that the **CONTRACTOR** execute the Works under **Contract Name : Construction of Seawall, Victoria, Northern Samar, Contract ID : 24IH0111** (herein after called "Works,") and the **PROCURING ENTITY** has accepted the Bid for **Ninety Six Million Four Hundred Seventy Nine Thousand Five Hundred Fifty Two Pesos and Nineteen Centavos Only (Php 96,479,552.19)** by the **CONTRACTOR** for the execution and completion of such Works and the remedying of any defects therein:

### NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this **CONTRACT AGREEMENT**, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this **CONTRACT AGREEMENT**, viz:
  - a. Philippine Bidding Documents (PBDs):
    - i. Drawings/Plans;
    - ii. Specifications;
    - iii. Bill of Quantities;

CDU CONSTRUCTION/RNMK CONSTRUCTION SUPPLY AND DEVELOPMENT CORP.(JV)

Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CDU CONSTRUCTION/RNMK CONSTRUCTION SUPPLY AND DEVELOPMENT CORP.(JV)

Witness:

**VICENTE O. GARCIA**  
Chief, Construction Section

Witness:

**MAUREEN A. SABAYO**  
Accountant III

Authorized Managing Officer

**FRANCO NEIL T. DY**

**ALVIN A. IGNACIO**  
District Engineer

Contract ID : 24IH0111

Name of Project : Construction of Seawall, Victoria, Northern Samar

Location of the Contract : Victoria, Northern Samar

iv. General and Special Conditions of Contract;

v. Supplemental of Bid Bulletins, if any;

- b. Winning bidder's bid, including the Eligibility requirement, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

c. Performance Security

d. Notice of Award of Contract and the Bidder's conforme thereto; and

- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

In consideration for the sum of **[Ninety Six Million Four Hundred Seventy Nine Thousand Five Hundred Fifty Two Pesos and Nineteen Centavos Only (Php 96,479,552.19)]** or such other sum as may be ascertained, **[RNMK CONSTRUCTION SUPPLY AND DEVELOPMENT CORP.]** agrees to **[Rehabilitation/Reconstruction/Upgrading of Damaged Paved Roads- Allen-Catarman Rd-K0737+360 - K0738+523, Catarman & Bobon, Northern Samar]** in accordance with his/her/its Bid.

3. The **Department of Public Works and Highways (DPWH)** agrees to pay the above-mentioned sum in the day and year first before written.

A slippage of more than thirty (30) days in the original schedule would result in non-payment, the cancellation of the contract, blacklisting of the erring contractor, and the entry of a new contractor who will finish the project.

CDU CONSTRUCTION/RNMK CONSTRUCTION SUPPLY AND DEVELOPMENT CORP. (JV)

Witness:

**MAUREEN A. SABAYO**  
Accountant III

Witness:

**VICENTE G. GARCIA**  
Chief, Construction Section

Witness:

**FRANCIS NEL T. DY**  
Authorized Managing Officer

Republic of the Philippines

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

**ALVIN A. IGNACIO**  
District Engineer

Contract ID : 24IH0111

Name of Project : **Construction of Seawall, Victoria, Northern Samar**

Location of the Contract : Victoria, Northern Samar

**IN WITNESS** whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

**PROCURING ENTITY:**

**CONTRACTOR:**

<b>REPUBLIC OF THE PHILIPPINES DEPARTMENT OF PUBLIC WORKS HIGHWAYS</b>	<b>CDU CONSTRUCTION/RNMK CONSTRUCTION SUPPLY AND DEVELOPMENT CORP.(JV)</b>
--	--

**Represented by:**

  
**ALVIN A. IGNACIO**  
District Engineer

**Represented by:**

  
**FRANCO NEIL T. DY**  
Authorized Managing Officer

**Witnessed by:**

  
**VICENTE C. GALECIO**  
Chief, Construction Section

  
**MAUREEN A. SABAYO**  
Accountant III