

Engineer III

EDGARDO A. SAGUM

**MICHAEL JOHN C. MALINAO** 

SGD

Accountant III

Office of the District Engineer

Officer-in-Charge

**CARLOS C. MUERE** 

SGD

SGD

General Manager

SGD

(Witness)

Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS LAGUNA 3rd DISTRICT ENGINEERING OFFICE Mariflor Subd., Brgy. Del Remedio, San Pablo City, Region IV-A



## **CONTRACT AGREEMENT**

FOR

## Contract ID No. 25DP0048

CSSP - Sustainable Infrastructure Projects Alleviating Gaps (SIPAG) -Access Roads and/or Bridges from the National Roads leading to Major/ Strategic Public Buildings/ Facilities - Rehabilitation of Road at Barangay San Isidro and Barangay Masiit, Calauan, Laguna

Calauan, Laguna

THIS AGREEMENT, made this \_day of between **DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS** LAGUNA 3rd DISTRICT ENGINEERING OFFICE, with office address at Mariflor Subd., Brgy. Del Remedio, San Pablo City, Laguna (hereinafter called the "Entity") and EDDMARI CONSTRUCTION AND TRADING with office address at San Juan, San Luis, Pampanga (hereinafter called the" Contractor").

WHEREAS, the Entity is desirous that the Contractor executes CSSP -Sustainable Infrastructure Projects Alleviating Gaps (SIPAG) - Access Roads and/or Bridges from the National Roads leading to Major/Strategic Public Buildings/ Facilities - Rehabilitation of Road at Barangay San Isidro and Barangay Masiit, Calauan, Laguna with Contract ID No. 25DP0048 (hereinafter called "the Works") and the Entity has accepted the Bid for Fifty Six Million Four Hundred Fifty Two Thousand One Hundred Eighty Five Pesos Only (₱56,452,185.00) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same 1. meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents as required by the 2016 revised 2. Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
  - a. Philippine Bidding Documents (PBDs);
    - Drawings/Plans; i.
    - Specifications; ii.
    - iii. Bill of Quantities;
    - General and Special Conditions of Contract; iv.
    - Supplemental or Bid Bulletins, if any; ٧.
  - **b.** Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

EDDMARI CONSTRUCTION AND TRADING BY Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (*e.g.*, Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- **d.** Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other Documents:
  - (a) Construction Methods
  - (b) Construction Schedule in the form of Precedence Diagram and Bar Chart with S-Curve, or other approved tools of project scheduling, and Cash Flow.
  - (c) Manpower Schedule
  - (d) Equipment Utilization Schedule
  - (e) Construction Safety and Health Program initially approved by the Head of Procuring Entity
  - (f) Contractor's All Risk Insurance (CARI)
  - (g) Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. <u>Winning bidder agrees that additional contract</u> <u>documents or information prescribed by the GPPB that</u> <u>are subsequently required for submission after the</u> <u>contract execution, such as the Notice to Proceed,</u> <u>Variation Orders, and Warranty Security, shall likewise</u> form part of the Contract.
- In consideration for the sum of <u>Fifty Six Million Four Hundred Fifty</u> <u>Two Thousand One Hundred Eighty Five Pesos Only</u> (₱56,452,185.00) or such other sums as may be ascertained, EDDMARI CONSTRUCTION AND TRADING agrees for the execution and completion of the works and remedy of any defects therein in accordance with his/her/its Bid.
- 4. The DPWH Laguna 3<sup>rd</sup> District Engineering Office agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

EDDMARI CONSTRUCTION AND TRADING BY: **ARNEL B. CABISUELAS** 

**EDGARDO A. SAGUM** 

**MICHAEL JOHN C. MALINAO** 

SGD

Accountant III

SGD

General Manager

SGD

Engineer III (Witness)

As to Availability of Funds

Government of the Republic of the Philippines (DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS) By:

SGD

Office of the District Engineer

CARLOS C. MUERE Officer-in-Charge IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

**PROCURING ENTITY** 

Represented by:

SGD

Represented by:

**CONTRACTOR** 

SGD

**CARLOS C. MUERE** Officer-in-Charge Office of the District Engineer EDGARDO A. SAGUM General Manager EDDMARI CONSTRUCTION AND TRADING

Witnessed by:

As to availability of funds only:

SGD

MICHAEL JOHN C. MALINAO Accountant III FINANCE SECTION SGD

ARNEL B. CABISUELAS Engineer III CONSTRUCTION SECTION

		ELAS	GOVERNMENT OF REPUBLIC) OF THE PHILIPPINES ) ) S.S )
	SGD	ARNEL B. CABISUELAS Engineer III (Witness)	<b>ACKNOWLEDGEMENT</b> BEFORE ME, as the Notary Public for and within the City of San Pablo, personally appeared <b>CARLOS C. MUERE,</b> Officer-in-Charge, Office of the District Engineer,
EDDMARI CONSTRUCTION AND TRADING BY:	SGD	EDGARDO A. SAGUM General Manager	representing the REPUBLIC OF THE PHILIPPINES (Department of Public Works and Highways), with TIN No. <u>183-202-209-000</u> at Mariflor Subdivision, Brgy. Del Remedio, San Pablo City and <b>EDGARDO A. SAGUM</b> , General Manager, representing <b>EDDMARI CONSTRUCTION AND TRADING</b> , with TIN No. <u>141-</u> <u>763-814-000</u> at San Juan, San Luis, Pampanga, known to me to be the same persons who executed the foregoing CONTRACT and AGREEMENT and they acknowledged to me that the same is their true act and deed for and in behalf of the parties they represented. This instrument consists of four (4) pages, including this page, on which this acknowledgement is written duly signed by the contracting parties and their witnesses on the left margin of the other pages.
ĀĒ			IN WITNESS WHEREOF, I have hereunto affixed my Signature and Official Seal this day of,
As to Availability of Funds:	SGD	MICHAEL JOHN C. MALINAO Accountant III	(NOTARY PUBLIC) Doc. No Page No Book No Series of
<b>Government of the Republic of the Philippines</b> (DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS) By:	SGD	CARLOS C. MUERE Officer-in-Charge Office of the District Engineer	Page <b>4</b> of <b>4</b>