

EDDMARI CONSTRUCTION AND TRADING BY:

As to Availability of Funds:

Government of the Republic of the Philippines (DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS) By: Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (*e.g.*, Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- **d.** Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other Documents:
 - (a) Construction Methods
 - (b) Construction Schedule in the form of Precedence Diagram and Bar Chart with S-Curve, or other approved tools of project scheduling, and Cash Flow.
 - (c) Manpower Schedule
 - (d) Equipment Utilization Schedule
 - (e) Construction Safety and Health Program initially approved by the Head of Procuring Entity
 - (f) Contractor's All Risk Insurance (CARI)
 - (g) Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. <u>Winning bidder agrees that additional contract</u> <u>documents or information prescribed by the GPPB that</u> <u>are subsequently required for submission after the</u> <u>contract execution, such as the Notice to Proceed,</u> <u>Variation Orders, and Warranty Security, shall likewise</u> <u>form part of the Contract.</u>
- 3. In consideration for the sum of <u>Fifty Six Million Four Hundred Fifty</u> <u>Two Thousand Five Hundred Pesos Only</u> (₱56,452,500.00) by or such other sums as may be ascertained, EDDMARI CONSTRUCTION AND TRADING agrees for the execution and completion of the works and remedy of any defects therein in accordance with his/her/its Bid.
- 4. The DPWH Laguna 3rd District Engineering Office agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

EDDMARI CONSTRUCTION AND TRADING BY: **ARNEL B. CABISUELAS**

EDGARDO A. SAGUM

MICHAEL JOHN C. MALINAO

SGD

Accountant II

SGD

General Manager

SGD

Engineer III (Witness)

As to Availability of Funds:

Government of the Republic of the Philippines (DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS) BV:

Page 2 of 4

Office of the District Engineer

CARLOS C. MUERE Officer-in-Charge

SGD

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

PROCURING ENTITY

Represented by:

SGD

CARLOS C. MUERE Officer-in-Charge Office of the District Engineer EDGARDO A. SAGUM General Manager EDDMARI CONSTRUCTION AND TRADING

SGD

Witnessed by:

As to availability of funds only:

SGD

MICHAEL JOHN C. MALINAO Accountant III FINANCE SECTION SGD

ARNEL B. CABISUELAS Engineer III CONSTRUCTION SECTION

CONTRACTOR

Represented by:

-

