

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
CONTRACT ID NO : 25AC0076

PROJECT NAME : REPAIR/MAINTENANCE OF BUSSAWIT CREEK REVETMENT 6, BRGY. NAPO, MAGSINGAL, ILOCOS SUR

PROJECT LOCATION : BRGY. NAPO, MAGSINGAL, ILOCOS SUR

#### CONTRACT AGREEMENT

THIS AGREEMENT, made this 5th day of June, 2025 between DPWH-ILOCOS SUR FIRST DISTRICT ENGINEERING OFFICE with office address at Bantay, Ilocos Sur (hereinafter called the "Entity") and JMCQ CONSTRUCTION AND SUPPLY with office address at Mabilila Sur, Santa, Ilocos Sur (hereinafter called the "Contractor").

LAUREANO G. QUINTOS, JR.  
Engineer III

WHEREAS, the Entity is desirous that the Contractor execute REPAIR/MAINTENANCE OF BUSSAWIT CREEK REVETMENT 6, BRGY. NAPO, MAGSINGAL, ILOCOS SUR – 25AC0076 (hereinafter called "the Works") and the Entity has accepted the Bid for THREE MILLION SEVEN HUNDRED SEVENTY TWO THOUSAND SEVEN HUNDRED & 9/100 PESOS ONLY (Php 3,772,700.09) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WITNESSETH:  
(Subject to be provisions of Executive Order No. 91, s. 2019)

MICHELLE F. FULLER  
Accountant III

JMCQ CONSTRUCTION AND SUPPLY

By:

JASPER/MARK C. QUIOCHO  
Owner/General Manager

#### NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
  2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
    - a. Philippine Bidding Documents (PBDs);
      - i. Drawings/Plans;
      - ii. Specifications;
      - iii. Bill of Quantities;
      - iv. General and Special Conditions of Contract;
      - v. Supplemental or Bid Bulletins, if any;
    - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;
  - Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
  - c. Performance Security;
  - d. Notice of Award of Contract and the Bidder's conforme thereto; and
  - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
3. In consideration for the sum of THREE MILLION SEVEN HUNDRED SEVENTY TWO THOUSAND SEVEN HUNDRED & 9/100 PESOS ONLY (Php 3,772,700.09) or such other sums as may be ascertained, JMCQ CONSTRUCTION AND SUPPLY agrees to the execution and completion of the works in accordance with

Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
By:

RAYNALDO R. ABLOG, MAPA  
OIC-District Engineer



**DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS**


**CONTRACT ID NO** : 25AC0076  
**PROJECT NAME** : REPAIR/MAINTENANCE OF BUSSAWIT CREEK REVETMENT 6, BRGY. NAPO, MAGSINGAL, ILOCOS SUR  
**PROJECT LOCATION** : BRGY. NAPO, MAGSINGAL, ILOCOS SUR

4. The DPWH-ILOCOS SUR FIRST DISTRICT ENGINEERING OFFICE agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.


IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

**PROCURING ENTITY:**  
**DPWH-ISED I**

Represented by:

  
**RAYMUNDO R. ABLOG**  
OIC-District Engineer

Witnessed by:  
(Subject to be the provisions of Executive Order No. 91, s. 2019)

  
**MICHELLE F. FULLER**  
Accountant III

**CONTRACTOR:**  
**JMCQ CONSTRUCTION AND SUPPLY**

Represented by:

  
**JASPER MARK C. QUINTOCHO**  
Owner/General Manager

  
**LAUREANO O. QUINTOS, JR.**  
Engineer III

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
CONTRACT ID NO : 25AC0076

PROJECT NAME : REPAIR/MAINTENANCE OF BUSSAWIT CREEK RETENTION 6, BRGY. NAPO, MAGSINGAL, ILOCOS SUR

PROJECT LOCATION : BRGY. NAPO, MAGSINGAL, ILOCOS SUR

REPUBLIC OF THE PHILIPPINES  
PROVINCE OF ILOCOS SUR

**ACKNOWLEDGEMENT**

BEFORE ME, as the Notary Public for and within the VIGAN CITY, ILOCOS SUR, personally appeared RAYNALDO R. ABLOG, OIC-District Engineer, representing the REPUBLIC OF THE PHILIPPINES (Department of Public Works and Highways), with Residence Certificate No. 22349524 issued on January 06, 2025 at Vigan City, Ilocos Sur and JASPER MARK C. QUIOCHO representing JMCQ CONSTRUCTION AND SUPPLY with Residence Certificate No. 29985614 issued on January 02, 2025 at Santa, Ilocos Sur, Philippines, known to me to be the same person who executed the foregoing CONTRACT and AGREEMENT and they acknowledged to me that the same is their true act and deed for and in behalf of the parties they represented.

This instrument consists of Three (3) pages, including this page of which the ACKNOWLEDGEMENT is written, duly signed by the contracting parties and their witnesses at the left margin and above their typewritten.

IN WITNESS WHEREOF, I have hereunto affixed my Signature and Official Seal this \_\_\_\_\_

Notary Public

Doc. No.  
Page No.  
Page No.  
Series of

397  
86  
404

**ATTY. RONNIE R. RAPANUT**  
NOTARY PUBLIC FOR AND WITHIN THE  
JURISDICTION OF RTC VIGAN CITY  
PTR NO. 14850-I-2-2025  
COMMISSION NO. 13-2025  
UNTIL DECEMBER 31, 2026



CONTRACT ID NO : 25AC0076 DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

PROJECT NAME : REPAIR/MAINTENANCE OF BUSSAWIT CREEK RETEWMET 6, BRGY. NAPO, MAGSINGAL, ILOCOS SUR

PROJECT LOCATION : BRGY. NAPO, MAGSINGAL, ILOCOS SUR

BILL OF QUANTITIES

ITEM NO.	DESCRIPTION	QTY	UNIT	UNIT COST	AMOUNT
B.5	Project Billboards/ Signboard	3.00	ea	3,075.45	9,226.35
B.7(1)	Occupational Safety and Health	1.00	l.s.	63,652.99	63,652.99
B.9	Mobilization/ Demobilization	1.00	l.s.	10,710.00	10,710.00
1600(3)	Dewatering	1.00	l.s.	38,465.44	38,465.44
1700(2)	Clearing and Grubbing	1.00	l.s.	18,690.84	18,690.84
1701	Removal of Structures and Obstruction	1.00	sq.m.	131,342.40	131,342.40
1704(1)	Embankment	693.78	cu.m.	393.03	272,676.35
404(1)a	Reinforcing Steel, Deformed, Grade 40	3,260.36	kgs	88.07	287,139.91
1711(1)	Stone Masonry	17.52	cu.m.	3,837.35	67,230.37
1712(2)	Concrete	41.56	cu.m.	7,955.22	330,618.94
1716(6)	Structural Steel Sheet Piles, Furnished	366.00	l.m.	5,648.12	2,067,211.92
1716(12)	Structural Steel Sheet Piles, Driven	356.85	l.m.	1,333.15	475,734.58
TOTAL AMOUNT					3,772,700.09

Prepared By:

**LAUREANO Q. QUINTOS, JR.**  
Engineer III  
Chief, Maintenance Section

Concurred & Accepted By:

**JASPER MARK C. QUIOCHO**  
Owner/General Manager  
JMCA CONSTRUCTION AND SUPPLY