



Contract ID: 25BD0096

Contract Name: Local Program – National Building Program - Buildings and Other Structures – Multipurpose/Facilities – Construction of Bureau of Fire Protection (BFP) Provincial Office, Peñablanca, Cagayan – Phase II

Location of the Contract: Barangay Camasi, Peñablanca, Cagayan

**BAC RESOLUTION DECLARING THE BIDDER WITH THE LOWEST CALCULATED RESPONSIVE BID AND RECOMMENDING AWARD THERETO**

**RESOLUTION NO. 0096-04-25-25**

**WHEREAS**, the DPWH-Cagayan 3<sup>rd</sup> District Engineering Office advertised/posted the Invitation to Bid for the above-stated project on March 06, 2025 at the DPWH and PhilGEPS website and at a conspicuous place within the premises of the DPWH-CTDEO for seven (7) calendar days;

**WHEREAS**, in response to the said Invitation, two (2) interested bidders purchased bidding documents from March 06, 2025 until the deadline for the submission of bids, to wit:

1. COLORSHIELD CONSTRUCTION AND DEVELOPMENT CORPORATION
2. 5MJ'S CONSTRUCTION

**WHEREAS**, the prospective bidders, COLORSHIELD CONSTRUCTION AND DEVELOPMENT CORPORATION and 5MJ'S CONSTRUCTION, submitted their respective bids on March 25, 2025 on the prescribed place and time;

**WHEREAS**, during the Bid Opening, the BAC through the Secretariat read the generated result of Contractor's Electronic Eligibility screening using the DPWH Civil Works Application (CWA) to check the bidders' compliance as to legal, financial, and technical capabilities, simultaneously, preliminary examination was conducted on the technical envelopes of the two (2) bidders, using a non-discretionary "pass/fail" criterion (presence or absence of required documents) against the checklist of requirements as stipulated in the bidding documents;

Contractor's Electronic Eligibility Screening Result:

Bidder	Eligible/Ineligible	Remarks
A. COLORSHIELD CONSTRUCTION AND DEVELOPMENT CORPORATION	<b>Ineligible</b>	➤ Expired BIR Tax Clearance Certificate
B. 5MJ'S CONSTRUCTION	<b>Ineligible</b>	➤ Expired PCAB License Certificate

**WHEREAS**, the BAC thru the TWG found out that COLORSHIELD CONSTRUCTION AND DEVELOPMENT CORPORATION attached its updated BIR Tax Clearance with Audited Financial Statements stamped "Received" by the Bureau of Internal Revenue (BIR), and 5MJ'S CONSTRUCTION, which also attached its updated PCAB License Certificate, in their respective technical envelopes, thus, the BAC rated both bidders "passed" in the preliminary examination, and proceeded with the opening of their financial bids, however, the said bidders were subjected for Unlocking in the Civil Works Application (CWA). Result is tabulated below;



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**CAGAYAN 3<sup>RD</sup> DISTRICT ENGINEERING OFFICE**  
Tuguegarao City, Cagayan



**Contract ID: 25BD0096**

**Contract Name: Local Program – National Building Program - Buildings and Other Structures – Multipurpose/Facilities – Construction of Bureau of Fire Protection (BFP) Provincial Office, Peñablanca, Cagayan – Phase II**

**Location of the Contract: Barangay Camasi, Peñablanca, Cagayan**

**Result of Preliminary Examination of Technical Envelope:**

<b>Bidder</b>	<b>Passed/ Failed</b>	<b>Remarks</b>
COLORSHIELD CONSTRUCTION AND DEVELOPMENT CORPORATION	Passed	-
5MJ'S CONSTRUCTION	Passed	-

**WHEREAS**, the financial envelopes of COLORSHIELD CONSTRUCTION AND DEVELOPMENT CORPORATION and 5MJ'S CONSTRUCTION, were opened to determine the compliance to their requirements set forth in the Bidding Documents. Result showed that the bidders were compliant to the requirements of the financial envelopes, hence, their bids were read and recorded in the abstract of bids as follows;

**Result of Preliminary Examination of Financial Components:**

<b>Name of Bidder</b>	<b>Approved Budget for the Contract (ABC)</b>	<b>Total Bid Amount as Read</b>	<b>Discount Offered</b>	<b>Result</b>
COLORSHIELD CONSTRUCTION AND DEVELOPMENT CORPORATION	P6,860,000.00	P6,791,301.75	None	Passed
5MJ'S CONSTRUCTION	P6,860,000.00	P6,826,827.53	None	Passed

**WHEREAS**, after the opening and preliminary evaluation of bids, the BAC informed the bidders that their bids shall be subjected to bid evaluation and post qualification as required in the 2016 Revised IRR of R.A. 9184;

**WHEREAS**, the BAC forwarded updated certified true copies of COLORSHIELD CONSTRUCTION AND DEVELOPMENT CORPORATION's, BIR Tax Clearance, stamped "Received" by the Bureau of Internal Revenue (BIR) on its Audited Financial Statements, and 5MJ'S CONSTRUCTION's updated PCAB License Certificate, including their PhilGEPS Registration Certificate, to the Procurement Service, DPWH-Central Office for updating, and a Request for Unlocking at CWA, in order for the BAC to re-process the eligibilities of the said bidders;

**WHEREAS**, the BAC, with the assistance of its Technical Working Group, conducted the detailed evaluation of the above-mentioned bids on March 27, 2025 which resulted in the following bid as calculated:





Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**CAGAYAN 3<sup>RD</sup> DISTRICT ENGINEERING OFFICE**  
Tuguegarao City, Cagayan



**Contract ID: 25BD0096**

**Contract Name: Local Program – National Building Program - Buildings and Other Structures – Multipurpose/Facilities – Construction of Bureau of Fire Protection (BFP) Provincial Office, Peñablanca, Cagayan – Phase II**

**Location of the Contract: Barangay Camasi, Peñablanca, Cagayan**

Result of detailed bid evaluation:

<b>Name of Bidder</b>	<b>Total Bid Amount as Calculated</b>	<b>% Variance from ABC</b>	<b>Remarks: Corrections and Observation</b>
COLORSHIELD CONSTRUCTION AND DEVELOPMENT CORPORATION	P6,791,301.75	-1.00%	No arithmetical correction.
5MJ'S CONSTRUCTION	P6,826,827.51	-0.48%	The total calculated bid price decreased due to rounding off into two decimal places.

**WHEREAS**, after the bid evaluation conducted by the TWG and as presented to the BAC, the result showed that COLORSHIELD CONSTRUCTION AND DEVELOPMENT CORPORATION and 5MJ'S CONSTRUCTION, were found compliant to the requirements of the financial envelope, hence, recommended as complying;

**WHEREAS**, on April 23, 2025, the BAC received the approval of the request for unlocking thru email (outlook). The BAC thru the BAC-Secretariat conducted the re-processing of the eligibility check for COLORSHIELD CONSTRUCTION AND DEVELOPMENT CORPORATION and 5MJ'S CONSTRUCTION, wherein both bidders were found eligible;

**WHEREAS**, the TWG completed the post-qualification to the Lowest Calculated Responsive Bidder, **COLORSHIELD CONSTRUCTION AND DEVELOPMENT CORPORATION**. Result showed that the bidder has satisfied the legal, technical and financial requirements of the Bidding Documents, hence, the BAC found its bid responsive and, therefore, the bidder is **post-qualified**;

**NOW, THEREFORE**, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a) To declare **COLORSHIELD CONSTRUCTION AND DEVELOPMENT CORPORATION**, the Bidder with the Lowest Calculated Responsive Bid (LCRB) for the above Contract; and
- b) To recommend to the **District Engineer** for approval the award of the said Contract to **COLORSHIELD CONSTRUCTION AND DEVELOPMENT CORPORATION** the Lowest Calculated Responsive Bid (LCRB) at its total submitted bid or total Calculated Bid, whichever is lower, in the amount of **SIX MILLION SEVEN HUNDRED NINETY ONE THOUSAND THREE HUNDRED ONE PESOS AND 75/100 (P6,791,301.75).**



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**CAGAYAN 3<sup>RD</sup> DISTRICT ENGINEERING OFFICE**  
Tuguegarao City, Cagayan




**Contract ID: 25BD0096**

**Contract Name: Local Program – National Building Program - Buildings and Other Structures – Multipurpose/Facilities – Construction of Bureau of Fire Protection (BFP) Provincial Office, Peñablanca, Cagayan – Phase II**

**Location of the Contract: Barangay Camasi, Peñablanca, Cagayan**

RESOLVED, at **Cagayan 3<sup>rd</sup> District Engineering Office, Tuguegarao City** this **25<sup>th</sup>** day of **April, 2025**.


  
**VALERICO E. BADUA, JR.**  
Chief, Quality Assurance Section  
BAC - Chairman

  
**DOMINADOR P. MACATUGGAL**  
Chief, Administrative Section  
BAC – Vice Chairman

  
**VICTOR L. ESPAÑOL**  
Chief, Construction Section  
Regular BAC Member


  
**JAYLORD A. DE ASIS**  
Chief, Planning & Design Section  
Regular BAC Member

  
**RICHARD B. PASTOR**  
OIC, Maintenance Section  
Regular BAC Member

  
**JEFFREY R. MAPPALA**  
Engineer II  
Provisional BAC Member

  
**MARK ANTHONY J. LARA**  
Engineer II  
Provisional BAC Member  
(End User Representative)

*Approved by:*

  
**ESMERALDA O. DE GUZMAN**  
OIC - District Engineer  
Date Approved: \_\_\_\_\_