

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID : 25GG0090
Contract Name : CONSTRUCTION (COMPLETION) OF MULTI-PURPOSE
BUILDING, BARANGAY LAY-AHAN, POTOTAN, ILOILO
Location of the Contract : POTOTAN, ILOILO

DPWH, ILOILO 2ND DISTRICT ENGINEERING OFFICE
Balabag, Dumangas, Iloilo

**BAC RESOLUTION DECLARING THE BIDDER WITH THE LOWEST CALCULATED
RESPONSIVE BID AND RECOMMENDING AWARD THERETO**

RESOLUTION NO. 482, Series of 2024

WHEREAS, the Department of Public Works and Highways, Iloilo 2nd District Engineering Office, Balabag, Dumangas, Iloilo advertised the Invitation to Bid for the above-stated Contract and posted the same at the websites of the DPWH, PhilGEPS, and in a conspicuous place at the premises of the DPWH - Iloilo 2nd District Engineering Office, Balabag, Dumangas, Iloilo continuously for seven (7) days starting on October 30, 2024;

WHEREAS, in response to the said Invitation to Bid, the BAC received two (2) bids before the deadline of submission of bids for the said Contract on November 19, 2024, at 10:00 A.M.;

WHEREAS, the Approved Budget for the Contract (ABC) is in the amount of **Php 1,980,000.00**;

WHEREAS, before opening the bids, the BAC-Technical Working Group (TWG) conducted the electronic eligibility check of the bidders through the DPWH Civil Works Application (CWA), the results generated of which deemed **all bidders eligible** to participate the bidding for the said Contract

WHEREAS, using the non-discretionary "pass-fail" criteria, all bidders passed during the preliminary examination of technical and financial components of the bidding documents;

WHEREAS, the amounts of bids of eligible bidders as read are as follows:

Name of Bidder	Total Bid Amount As Read (Php)	Discount Offered
1. MDG Construction	1,929,845.13	n/a
2. Chedmaryl Construction & Supplies	1,976,778.71	n/a

WHEREAS, the BAC, with the assistance of its Technical Working Group, conducted the detailed evaluation of the submitted bid on November 20-26, 2024 the results of which are as follows:


Name of Bidder	Total Amount as Calculated (Php)	% Variance from ABC	Remarks: Corrections and Observations
1. MDG Construction	1,929,845.13	-2.53	Complying and Responsive
2. Chedmaryl Construction & Supplies	1,976,778.72	-0.16	Computational Error

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID : **25GG0090**
Contract Name : **CONSTRUCTION (COMPLETION) OF MULTI-PURPOSE
BUILDING, BARANGAY LAY-AHAN, POTOTAN, ILOILO**
Location of the Contract : **POTOTAN, ILOILO**


JERMAIN CEM L. DEQUILLA
Engineer III
BAC Provisional Member

Approved by:


ALLAN REY R. PAJMNA
District Engineer
Head of the Procuring Entity

Date approved: **25 MAR 2025**
R06.17 JJD/EBO