## **Department of Public Works and Highways (DPWH)**

Contract ID

: 25GR0043

Contract Name

Construction of Concrete Road - Pototan Bypass Rd, Iloilo

Location of the Contract

Pototan, Iloilo

### DPWH, ILOILO 6TH DISTRICT ENGINEERING OFFICE

Dumangas, Iloilo

# BAC RESOLUTION DECLARING THE BIDDER WITH THE LOWEST CALCULATED RESPONSIVE BID AND RECOMMENDING AWARD THERETO

RESOLUTION NO.  $\underline{\gamma \ell}$ , Series of 2025

WHEREAS, the Department of Public Works and Highways, Iloilo 6<sup>th</sup> District Engineering Office, Balabag, Dumangas, Iloilo, advertised the Invitation to Bid for the above-stated Contract and posted the same at the websites of the DPWH, PhilGEPS and in a conspicuous place at the premises of the DPWH - Iloilo 6<sup>th</sup> District Engineering Office, Balabag, Dumangas, Iloilo continuously for seven (7) days starting on March 22, 2025;

**WHEREAS**, in response to the said Invitation to Bid, the BAC received seven (7) bid before the deadline of submission of bids for the said Contract on April 14, 2025, at 10:00 A.M.;

WHEREAS, the Approved Budget for the Contract (ABC) is in the amount of PhP 47,767,500.00;

**WHEREAS**, before opening the bids, the BAC-Secretariat (TWG) conducted the electronic eligibility check of the bidder through the DPWH Civil Works Application (CWA), the results generated of which deemed the **seven (7) bidder eligible** to participate the bidding for the said Contract;

**WHEREAS**, using the non-discretionary "pass-fail" criteria, the bidder passed during the preliminary examination of technical and financial components of the bidding documents;

WHEREAS, the amounts of bids of the eligible bidder as read is as follows:

Name of Bidder	Total Bid Amount As Read (Php)	Discount Offered
1. MBM Construction	47,747,123.93	31%
2. Kirskat Venture	47,720,758.77	none
3. M.G. Salazar Construction Corp.	47,739,184.70	none
4. IBC International Builders	47,750,000.00	none
5. A.D. Pendon Construction and Supply, Inc.	47,757,232.43	none
6. Topmost Development and Marketing Corporation	47,757,494.82	32%
7. Wilkinson Construction	47,747,123.93	21%

#### WHEREAS, upon the conduct of Post-qualification,

**WHEREAS**, the BAC, with the assistance of its Technical Working Group, conducted the detailed evaluation of the submitted bid on April 15-21, 2025, the result of which is as follows:

DPWH-INFR-40-2016
BAC RESOLUTION NO. 74, Series of 2025

## Department of Public Works and Highways (DPWH)

Contract ID

25GR0043

Contract Name

Construction of Concrete Road - Pototan Bypass Rd, Iloilo

Location of the Contract

Pototan, Iloilo

Name of Bidder	Total Amount as Calculated (PhP)	% Variance from ABC	Remarks: Corrections and Observations	
1. MBM Construction	32,745,515.51	-31.03	Complying	
2. Kirskat Venture	47,720,758.77	-1.10	Complying	
3. M.G. Salazar Construction Corp.	47,739,184.70	-0.06	Complying	
4. IBC International Builders	47,750,000.01	-0.25	Complying	
5. A.D. Pendon Construction and Supply, Inc.	47,757,232.43	-0.02	Complying	
	Non-Complying: Part 2 & 3 of the BOQ submitted do not conform to the BOQ advertised			
6. Topmost Development and Marketing Corporation	Submitted: Item 311 (1) e1 - Portland Cement concrete (Unreinforced, 0.30m Thk., 14 Days)			
	Required: Item 311(1)f1			
	Submitted: Item 500(1) b1 - Pipe Culverts, 910mm dia. (Class IV, PCRC)			
	Required: Item 500(1)b3			
	Non-Complying: Part 1, 2 & 3 of the submitted do not conform to the BOQ Advertised			
7. Wilkinson Construction	Submitted: Item B.7(2) - 3.00 l.s.			
	Required: 1.00 l.s.			
	Submitted: Item 104(2)a - 3,040.24 cu.m.			
	Required: 3,440.24 cu.m.			
	Item 600(7) - 1,420.00 pc.			
	Required: Item 1,430.00 pc.			

**WHEREAS**, upon post-qualification, validation & verification of the eligibility, technical & financial documents submitted by the Bidder with the Lowest Calculated Bid, MBM CONSTRUCTION, the BAC found its bid non-responsive and, therefore, the bidder is post-disqualified through a Resolution No. 72, Series of 2025, dated May 28, 2025. The second-lowest calculated bid is therefore post-qualified.

**WHEREAS**, upon post-qualification, validation & verification of the eligibility, technical & financial documents submitted by the Bidder with the 2nd Lowest Calculated Bid, **KIRSKAT VENTURE**, the BAC found its bid responsive and, therefore, the bidder is post-qualified and its Bid should be declared the Lowest Calculated Responsive Bid;

**NOW, THEREFORE,** we the Members of the Bids and Awards Committee, hereby **RESOLVE**, as it is hereby **RESOLVED**:

a) To declare **KIRSKAT VENTURE**, as the Bidder with the Lowest Calculated and Responsive Bid (LCRB) for the abovementioned Contract, and;

DPWH-INFR-40-2016

BAC RESOLUTION NO. 74, Series of 2025

## **Department of Public Works and Highways (DPWH)**

Contract ID

25GR0043

Contract Name

Construction of Concrete Road - Pototan Bypass Rd, Iloilo

Location of the Contract

Pototan, Iloilo

b) To recommend to **SHERWIN I. GALLEROS**, District Engineer, for approval, the award of the said Contract to KIRSKAT VENTURE, at its total calculated bid in the amount of FORTY SEVEN MILLION SEVEN HUNDRED TWENTY THOUSAND SEVEN HUNDRED FIFTY EIGHT PESOS AND SEVENTY-SEVEN CENTAVOS (PhP 47,720,758.77).

**RESOLVED**, at Balabag, Dumangas, Iloilo, this 2nd day of June

JULIUS RICHARD T. REYES

BAC Vice Chairperson

C Redular Member

MAT L. CRESPO

BAC Regular Member

NOEL M. ALCANTARA, JR.

BAC Regular Member

HARLENE SHARMAINE T. DAMIRES

**BAC Provisional Member** 

Approved by

SHERWINI, GALLEROS

District Engineer

Head of the Procuring Entity

Date approved:

JUN 1 1 2025

R06.25 JGP/KDL