



BID BULLETIN
(NOTICE OF POSTPONEMENT)

This Bid Bulletin dated July 9, 2025 is issued to postpone the scheduled opening of bids for the below stated contracts:

Contract ID No.	Contract Description	OPENING OF BIDS	
		From	To
25PB0047	Basic Educational Facilities Fund (BEFF) : Construction of Elementary and Secondary Classrooms : Construction of School Building, Kalliat Integrated School, Kabugao, Apayao	July 15, 2025 @ 2:00 P.M.	July 16, 2025 @ 2:00 P.M.

Pursuant to Section 29. Bid Opening of the 2016 Revised Implementing Rules and Regulations (RIRR) of Republic Act (RA) No. 9184, Series of 2016, "*In case the Bids cannot be opened as scheduled due to justifiable reasons, **the BAC shall take custody of the Bids submitted and reschedule the opening of bids on the next working day or the soonest possible time** through the issuance of a Notice of Postponement to be posted in the PhilGEPS website and the website of the Procuring Entity concerned.*"

For the information and guidance of all concerned.

Very truly yours,

GERALDO B. DAOWAG
Chief, Construction Section
BAC Chairperson

CAR.10 HDA/HBB