



**Contract ID:** 25PG0018

**Contract Name:** Cudog-Mungayang-Kiangan Road Leading to Ambuaya Lake, Yamashita Shrine and Kiyangan Settlement, Kiangan and Lagawe, Ifugao

**Location of the Contract:** Kiangan, Ifugao

WHEREAS, **AUB Construction** filed a Motion for Reconsideration on **June 13, 2025** citing that they have renewed their PhilGeps Registration, PCAB License, and BIR Tax Clearance prior to its expiry date and before date of bidding;

WHEREAS, the BAC, after due deliberation, has decided to accept the MR and declare **AUB Construction** eligible for the project as per **BAC Resolution No. 8 - MR Series of 2025** and to proceed with the opening of his Financial Proposal;

WHEREAS, on **June 26, 2025**, the BAC opened and conducted the Preliminary Examination of the Financial Component of the Bid from **AUB Construction**, and found out that her Bid passed the Preliminary Examination as follows;

Bidder	Total Bid as Read	Passed/ Failed	If Failed, Reasons
AUB Construction	9,603,597.33	Passed	

WHEREAS, on **June 26, 2025**, the BAC, with the assistance of its Technical Working Group, conducted the Detailed Evaluation of the Bid that passed the Preliminary Examination, and came up with the following results which showed that **AUB Construction** is the Bidder with the Single Calculated Bid:

Bidder	Total Bid as Read (TBR)	Total Calculated Bid (TCB)	Reasons for Variance, TCB vs TBR	% Variance of TCB from ABC	Ranking of TCB
AUB Construction	9,603,597.33	9,603,597.33		2.00%	1 <sup>st</sup>

WHEREAS, upon post-qualification of the Bidder with the Single Calculated Bid, **AUB Construction**, the BAC found its bid responsive and, therefore, the bidder is post-qualified and its Bid should be declared Single Calculated Responsive Bid;

NOW, THEREFORE, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a) To declare **AUB Construction** as the Bidder with the Single Calculated Responsive Bid (SCRB) for the abovementioned Contract; and
- b) To recommend to the **DISTRICT ENGINEER**, for approval, the award of the said Contract to **AUB Construction** with the SCRB at its total submitted bid as Read/Calculated in the amount of **Nine Million Six Hundred Three Thousand Five Hundred Ninety Seven Pesos and Thirty Three Centavos (Php 9,603,597.33)**.



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**IFUGAO 1<sup>st</sup> DISTRICT ENGINEERING OFFICE**  
Lagawe, Ifugao, Cordillera Administrative Region




**Contract ID:** 25PG0018

**Contract Name:** Cudog-Mungayang-Kiangan Road Leading to Ambuaya Lake, Yamashita Shrine and Kiyangan Settlement, Kiangan and Lagawe, Ifugao

**Location of the Contract:** Kiangan, Ifugao

RESOLVED, at Ifugao 1<sup>st</sup> District Engineering Office, Lagawe, Ifugao, this **21<sup>st</sup>** day of **July, 2025**.

  
**JESSIE CRIS D. BOGNADON**  
BAC Chairperson


  
**MICHAEL F. MARTIN**  
BAC Vice-Chairperson

  
**JANICE MAE C. PULAO**  
BAC Regular Member

  
**IAN B. TAYABAN**  
BAC Provisional Member

  
**ALLAN PAUL S. PIGUDO**  
BAC Provisional Member  
(Construction Project)

Approved by:

  
**DIOSDADO C. LOMIBAO**  
District Engineer

Date approved: 8/17/25