

## Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS BATANGAS 1st DISTRICT ENGINEERING OFFICE

BAGONG PILIPINAS

Brgy. Lanatan, Balayan, Batangas, Region IV-A

RESOLUTION ADOPTED BY THE BIDS & AWARDS COMMITTEE OF DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS, BATANGAS 1<sup>st</sup> DISTRICT ENGINEERING OFFICE IN ITS MEETING HELD THIS 30<sup>th</sup> DAY OF JUNE 2025 IN THE OFFICE OF THE BAC CHAIRPERSON, RECOMMENDING THE CANCELLATION OF THE PROJECT CONCRETING OF BARANGAY LOOC FMR, BARANGAY LOOC, NASUGBU, BATANGAS UNDER CONTRACT ID NO. 24DB0158

BAC RESOLUTION - 2025- CWA - CASTILLO Edward Menmeth D. Castillo

Whereas, the DPWH Batangas 1st District Engineering Office advertised the Invitation to Bid in the DPWH, PhilGeps website, and posted on yarious conspicuous places at the premises of the DPWH Batangas 1st DEO the above mentioned projects on April 16, 2025;

Whereas, the advertised project allocation was withheld through no fault of the Procuring Entity;

Whereas, in Section 41 of the 2016 Revised Implementing Rules and Regulations of R.A. 9184 states that the Head of the Procuring Entity reserves the right to reject any and all bids, declare failure of bidding, or not award the contract in the following situations:

XXXX;

c.) For any justifiable and reasonable ground where the award of the contract will not rebound to the benefit of the GOP, as follows: (i) if the physical and economic conditions have significantly changed so as to render the project no longer economically, financially, or technically feasible, as determined by the HOPE; (ii) if the project is no longer necessary as determined by the HOPE; (iii) the source of funds for the project has been withheld or reduced through no fault of the Procuring Entity;

Whereas, in view of the foregoing grounds the Bids and Awards Committee, hereby declares the cancellation of the above mentioned project;

NOW THEREFORE, the Bids and Awards Committee, through its Chairperson, in consonance with the provisions of the 2016 Revised Implementing Rules and Regulations of R.A. 9184 resolved to recommend as it is hereby recommended, for approval of the District Engineer, the cancellation of project CONCRETING OF BARANGAY LOOC FMR, BARANGAY LOOC, NASUGBU, BATANGAS UNDER CONTRACT ID NO. 24DB0158.

Unanimously approved and submitted for approval this 30<sup>th</sup> day of June, 2025 at DPWH Batangas 1<sup>st</sup> DEO, BAC Conference Room, Brgy. Lanatan, Balayan, Batangas.

MISHAEL ALWYN D. CASTILLO

BAC Provisional Member

FLORENCIA G. CORDOVA
BAC Regular Member

MARA MICHELLE R. RAMIREZ
BAC Vice Chairperson

VALERIANO M. BANAAG JR.

BAC Regular Member

EUFROSINA M. MALIGAYA

BAC Regular Member

LUISA M. SINOY BAC Chairperson

Approved:

ABELARDO D. CALALO
District Engineer