



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
CAVITE 3RD DISTRICT ENGINEERING OFFICE
Carmona City, Cavite



NOTICE OF POSTPONEMENT

July 30, 2025

Contract ID No.	Name of Project	Approved Budget for the Contract
25DQ0116	Convergence and Special Support Program - Basic Infrastructure Program (BIP) - Access Roads and/or Bridges from the National Road/s leading to Major/ Strategic Public Buildings/ Facilities - Construction of Road from Brgy. Paliparan III to Brgy Paliparan II, Dasmariñas City, Cavite (Phase 10)	Php 49,499,908.14

Notice is hereby given to all prospective bidders that the deadline of submission and receipt of bids for the above contract scheduled on August 05, 2025 at 9:00 am is further postponed due to Internal Quality Audit. The new schedule of submission and opening of bids will be on:


Date: **August 12, 2025 (Tuesday)**

Time: **9:00 a.m.**

Place: **2nd Floor Bidding Room, DPWH, Cavite 3rd DEO, Phase 7
Carmona Estates, Brgy. Lantic, Carmona City, Cavite**

and through video conferencing via Zoom and live-streamed Youtube Channel

<https://www.youtube.com/channel/UCsLhGiZpLwhwV3NOuJroi4g>


JENNIFER F. ALMANZOR
Assistant District Engineer
BAC Chairperson

R4A.15 SAT/RLJ
