



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
ILOILO 1st
DISTRICT ENGINEERING OFFICE
Rizal St., Guimbal Iloilo

NOTICE OF ALTERNATIVE METHOD OF PROCUREMENT

NOTICE is hereby given that the DPWH, Iloilo 1st District Engineering Office will conduct an **Alternative Method of Procurement** through ***Negotiated Procurement Negotiated Procurement (Community Participation)*** in accordance with Section 53.9 of the Revised IRR of RA 9184.

- a) Source of Fund: **SR2024-02-009431;01101101;FY 2024 RA 11975-2024**
- b) Description: **SVP 24-0028 Axle Load Rating Survey at K0016+000 along Iloilo -Antique Road (Brgy. Cabanbanan, Oton, Iloilo)**
- c) Location: **@ Brgy. Cabanbanan, Oton, Iloilo**
- d) Approved Budget for the Contract: **Php 191,234.57**
- e) Delivery Period: **15 Calendar Days**

The deadline for submission of the sealed and duly accomplished Request for Quotations (RFQ) will be on **November 14, 2024 at 10:00 a.m.** and shall be opened immediately thereafter. Quotations submitted through mail/fax will not be accepted.

Any request for additional information concerning this procurement activity shall be directed to:

PATRICK B. GIMENO

Head, Procurement Unit
DPWH, Iloilo 1st DEO
Fort San Pedro Road, Iloilo City 5000
Tel. No. (033) 337-9116

Approved by:

NINFA M. ENRIQUEZ

OIC – Assistant District Engineer
BAC Chairperson

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
ILOILO 1st DISTRICT ENGINEERING OFFICE
 Office of the District Engineer
 Rizal St., Guimbal Iloilo