



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**BATANGAS 1<sup>st</sup> DISTRICT ENGINEERING OFFICE**  
Brgy. Lanatan, Balayan, Batangas, Region IV-A



**APPROVED FOR POSTING**

**INVITATION TO PAKYAW GROUPS**

The Department of Public Works and Highways, Batangas 1<sup>st</sup> District Engineering Office thru the Bids and Awards Committee (BAC) invites to Pakyaw Groups (Labor Only) to apply for various items of work involved in the proposed project under the following contracts:

**KARLEEMAE I. SOYARENA**  
ADMINISTRATIVE OFFICER IV - C HRMD II D

**1. Contract No.: 24GDB0046**

Contract Name: Supply of Labor for the Maintenance, Repair and Rehabilitation of Infrastructure Facilities and Other Related Activities Maintenance Services for Automated Traffic Data Collection Program (Axle Load Survey and Repair of Traffic Counting Sensor)

Location of the Contract: Batangas 1<sup>st</sup> LD

Availability of Fund: SR2024-02-009321

Brief Description: Supply of Labor

Contract Duration: 1 yr

Approved Budget for the Contract: Php 228,083.03

**2. Contract No.: 24GDB0048**

Contract Name: Supply of Labor for the Maintenance, Repair and Rehabilitation of Infrastructure Facilities and Other Related Activities Maintenance Services for Automated Traffic Data Collection Program (Automated Traffic Count Survey In and On - Ground)

Location of the Contract: Batangas 1<sup>st</sup> LD

Availability of Fund: SR2024-02-009321

Brief Description: Supply of Labor

Contract Duration: 1 yr

Approved Budget for the Contract: Php 462,337.07

**3. Contract No.: 24GDB0065**

Contract Name: Supply of Labor for the Repainting of Bridges along Palico-Balayan-Batangas Road and Nasugbu-Lian-Calatagan Road (Intermittent) Batangas 1<sup>st</sup> LD

Location of the Contract: Batangas 1<sup>st</sup> LD

Availability of Fund: SR2024-05-016600

Brief Description: Supply of Labor

Contract Duration: 45 cd

Approved Budget for the Contract: Php 584,986.13

**4. Contract No.: 24GDB0067**

Contract Name: Supply of Labor for the Application of Thermoplastic Pavement Markings along Ternate-Nasugbu Road (K0082+000-K0083+000) and Diokno Highway (K0072+000-K0083+000) (Intermittent) Batangas 1<sup>st</sup> LD

Location of the Contract: Batangas 1<sup>st</sup> LD

Availability of Fund: SR2024-05-016600

Brief Description: Supply of Labor

Contract Duration: 43 cd

Approved Budget for the Contract: Php 552,489.00



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**BATANGAS 1<sup>st</sup> DISTRICT ENGINEERING OFFICE**  
Brgy. Lanatan, Balayan, Batangas, Region IV-A



**5. Contract No.: 24GDB0069**

Contract Name: Supply of Labor for the Application of Thermoplastic Pavement Markings along Palico-Balayan-Batangas Road (K0107+000-K0108+000 and K0129+430-K0132+000 (Intermittent) Balayan and Taal Section, Batangas 1st LD  
Location of the Contract: Batangas 1<sup>st</sup> LD  
Availability of Fund: SR2024-05-016600  
Brief Description: Supply of Labor  
Contract Duration: 28 cd  
Approved Budget for the Contract: Php 359,122.50

**6. Contract No.: 24GDB0071**

Contract Name: Supply of Labor for the Repainting of Bridges along Balayan-Balibago Road, Tagaytay-Nasugbu Road and Lemery-Taal Diversion Road, (Intermittent) Batangas 1st LD  
Location of the Contract: Batangas 1<sup>st</sup> LD  
Availability of Fund: SR2024-05-016600  
Brief Description: Supply of Labor  
Contract Duration: 45 cd  
Approved Budget for the Contract: Php 390,828.80

Application forms are available at the Office of the BAC Secretariat, DPWH-Batangas 1st District Engineering Office. The deadline for submission of application form will be on **June 27, 2024.** Submission of Price Proposal is **July 4, 2024 until 10:00 a.m.** and to be opened on the same date.

The Department of Public Works and Highways, Batangas 1st District Engineering Office reserves the right to accept or reject any application any time before contract award, without incurring any liability to the affected Pakyaw Groups.

**ABELARDO D. CALALO**  
BAC Chairperson

*Application and Price Proposal Forms downloadable @<https://www.dpwh.gov.ph/dpwh> starting June 15, 2024*

## APPLICATION TO UNDERTAKE WORK BY PAKYAW SYSTEM

\_\_\_\_\_  
Date

The BAC Chairperson  
Department of Public Works and Highways  
Batangas 1st District Engineering Office  
Brgy. Lanatan, Balayan, Batangas

**NAME OF PROJECT:** 24GDB0065 - Supply of Labor for the Repainting of Bridges along Palico-Balayan-Batangas Road and Nasugbu-Lian-Calatagan Road (Intermittent), Batangas 1st LD.

We the undersigned all of legal age, Filipino and members of the Barangay \_\_\_\_\_ hereby apply to provide labor only and undertake the work described in the "Invitation to Pakyaw" Groups for Contract ID No. 24GDB0065.

We are a team of workers willing to undertake the work jointly under the direction of the District Engineer or his duly authorized representative.

This will also authorized \_\_\_\_\_ who has been elected as PAKYAW GROUP LEADER to make representatives, also documents and receive payments for and on behalf of the group.

NAME OF WORKERS	ADDRESS OR RESIDENCE	SIGNATURE
1.) _____ (Leader)		
2.) _____		
3.) _____		
4.) _____		
5.) _____		
6.) _____		
7.) _____		
8.) _____		
9.) _____		
10) _____		
11) _____		
12) _____		
13) _____		
14) _____		
15) _____		
16) _____		
17) _____		
18) _____		
19) _____		
20) _____		

The BAC Chairperson  
Department of Public Works and Highways  
Batangas 1st District Engineering Office  
Brgy. Lanatan, Balayan, Batangas

Sir/Madam :

I have the honor to submit herewith my quotation for the 24GDB0065 - Supply of Labor for the Repainting of Bridges along Palico-Balayan-Batangas Road and Nasugbu-Lian-Calatagan Road (Intermittent), Batangas 1st LD.

with the following items below:

ITEM NO.	DESCRIPTION	QTY.	UNIT MEAS.	UNIT COST	TOTAL
1	Bridge Repainting	605	L.M.		
	TOTAL AMOUNT				
	TOTAL AMOUNT IN WORDS				

Very truly yours,

\_\_\_\_\_