





Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**BATANGAS 1<sup>st</sup> DISTRICT ENGINEERING OFFICE**  
Brgy. Lanatan, Balayan, Batangas, Region IV-A



**5. Contract No.: 24GDB0069**

Contract Name: Supply of Labor for the Application of Thermoplastic Pavement Markings along Palico-Balayan-Batangas Road (K0107+000-K0108+000 and K0129+430-K0132+000 (Intermittent) Balayan and Taal Section, Batangas 1st LD  
Location of the Contract: Batangas 1<sup>st</sup> LD  
Availability of Fund: SR2024-05-016600  
Brief Description: Supply of Labor  
Contract Duration: 28 cd  
Approved Budget for the Contract: Php 359,122.50

**6. Contract No.: 24GDB0071**

Contract Name: Supply of Labor for the Repainting of Bridges along Balayan-Balibago Road, Tagaytay-Nasugbu Road and Lemery-Taal Diversion Road, (Intermittent) Batangas 1st LD  
Location of the Contract: Batangas 1<sup>st</sup> LD  
Availability of Fund: SR2024-05-016600  
Brief Description: Supply of Labor  
Contract Duration: 45 cd  
Approved Budget for the Contract: Php 390,828.80

Application forms are available at the Office of the BAC Secretariat, DPWH-Batangas 1st District Engineering Office. The deadline for submission of application form will be on **June 27, 2024.** Submission of Price Proposal is **July 4, 2024 until 10:00 a.m.** and to be opened on the same date.

The Department of Public Works and Highways, Batangas 1st District Engineering Office reserves the right to accept or reject any application any time before contract award, without incurring any liability to the affected Pakyaw Groups.

**ABELARDO D. CALALO**  
BAC Chairperson

*Application and Price Proposal Forms downloadable @<https://www.dpwh.gov.ph/dpwh> starting June 15, 2024*

## APPLICATION TO UNDERTAKE WORK BY PAKYAW SYSTEM

\_\_\_\_\_  
Date

The BAC Chairperson  
Department of Public Works and Highways  
Batangas 1st District Engineering Office  
Brgy. Lanatan, Balayan, Batangas

**NAME OF PROJECT:** 24GDB0067 - Supply of Labor for the Application of Thermoplastic Pavement Markings along Ternate-Nasugbu Road (K0082+000 – K0083+000) and Diokno Highway (K0072+000 – K0083+000) (Intermittent), Batangas 1st LD.

We the undersigned all of legal age, Filipino and members of the Barangay \_\_\_\_\_ hereby apply to provide labor only and undertake the work described in the "Invitation to Pakyaw" Groups for Contract ID No. 24GDB0067.

We are a team of workers willing to undertake the work jointly under the direction of the District Engineer or his duly authorized representative.

This will also authorized \_\_\_\_\_ who has been elected as PAKYAW GROUP LEADER to make representatives, also documents and receive payments for and on behalf of the group.

NAME OF WORKERS	ADDRESS OR RESIDENCE	SIGNATURE
1.) _____ (Leader)	_____	_____
2.) _____	_____	_____
3.) _____	_____	_____
4.) _____	_____	_____
5.) _____	_____	_____
6.) _____	_____	_____
7.) _____	_____	_____
8.) _____	_____	_____
9.) _____	_____	_____
10.) _____	_____	_____
11.) _____	_____	_____
12.) _____	_____	_____
13.) _____	_____	_____
14.) _____	_____	_____
15.) _____	_____	_____
16.) _____	_____	_____
17.) _____	_____	_____
18.) _____	_____	_____
19.) _____	_____	_____
20.) _____	_____	_____

The BAC Chairperson  
Department of Public Works and Highways  
Batangas 1st District Engineering Office  
Brgy. Lanatan, Balayan, Batangas

Sir/Madam :

I have the honor to submit herewith my quotation for the 24GDB0067 - Supply of Labor for the Application of Thermoplastic Pavement Markings along Ternate-Nasugbu Road (K0082+000 – K0083+000) and Diokno Highway (K0072+000 – K0083+000) (Intermittent), Batangas 1st LD.

with the following items below:

ITEM NO.	DESCRIPTION	QTY.	UNIT MEAS.	UNIT COST	TOTAL
1	Centerline and Lane-Line Repainting	2,100	sq.m.		
	TOTAL AMOUNT				
	TOTAL AMOUNT IN WORDS				

Very truly yours,

---