

Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS BATANGAS 1st DISTRICT ENGINEERING OFFICE

AIMIGAS I DISTRICT ENGLISCIATION

Brgy. Lanatan, Balayan, Batangas, Region IV-A

APPROVED TOR POSTING

INVITATION TO PAKYAW GROUPS

The Department of Public Works and Highways, Batangas 1st District Engineering Office thru the Bids and Awards Committee (BAC) invites to Pakyaw Groups (Labor Only) to apply for various items of work involved in the proposed project under the following contracts

1. Contract No.: 24GDB0046

Contract Name: Supply of Labor for the Maintenance, Repair and

Rehabilitation of Infrastructure Facilities and Other Related Activities Maintenance Services for Automated Traffic Data Collection Program (Axle Load Survey and Repair of Traffic

Counting Sensor)

Location of the Contract: Batangas 1st LD

Availability of Fund: Brief Description:

SR2024-02-009321 Supply of Labor

Contract Duration:

1 vr

Approved Budget for the Contract: Php 228,083.03

2. Contract No.: 24GDB0048

Contract Name: Supply of Labor for the Maintenance, Repair and

Rehabilitation of Infrastructure Facilities and Other Related Activities Maintenance Services for Automated Traffic Data Collection Program (Automated Traffic Count Survey In and

On - Ground)

Location of the Contract: Batangas 1st LD

Availability of Fund:

SR2024-02-009321

Brief Description:

Supply of Labor

Contract Duration:

1 yr

Approved Budget for the Contract: Php 462,337.07

3. Contract No.: 24GDB0065

Contract Name: Supply of Labor for the Repainting of Bridges along Palico-

Balayan-Batangas Road and Nasugbu-Lian-Calatagan Road

(Intermittent) Batangas 1st LD

Location of the Contract: Batangas 1st LD

Availability of Fund:

SR2024-05-016600 Supply of Labor

Brief Description: Contract Duration:

45 cd

Approved Budget for the Contract: Php 584,986.13

4. Contract No.: 24GDB0067

Contract Name: Supply of Labor for the Application of Thermoplastic

Pavement Markings along Ternate-Nasugbu Road (K0082+000-K0083+000) and Diokno Highway (K0072+000-K0083+000) (Intermittent) Batangas 1st LD

Location of the Contract: Batangas 1st LD

Availability of Fund: Brief Description:

SR2024-05-016600 Supply of Labor

Contract Duration:

43 cd

Approved Budget for the Contract: Php 552,489.00

→ Website: https://www.dpwh.gov.ph

→ Tel. No.: +43 703 0004

→





Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS BATANGAS 1st DISTRICT ENGINEERING OFFICE

BAGONG PILIPINAS

Brgy, Lanatan, Balayan, Batangas, Region IV-A

Contract No.: 24GDB0069

Supply of Labor for the Application of Thermoplastic Contract Name:

Payement Markings along Palico-Balayan-Batangas Road (K0107+000-K0108+000 and K0129+430-K0132+000

(Intermittent) Balayan and Taal Section, Batangas 1st LD

Location of the Contract: Batangas 1st LD

Availability of Fund:

SR2024-05-016600

Brief Description:

Supply of Labor

Contract Duration:

28 cd

Approved Budget for the Contract: Php 359,122.50

6. Contract No.: 24GDB0071

Supply of Labor for the Repainting of Bridges along Contract Name:

Balayan-Balibago Road, Tagaytay-Nasugbu Road and Lemery-Taal Diversion Road, (Intermittent) Batangas 1st

LD

Location of the Contract: Batangas 1st LD

Availability of Fund:

SR2024-05-016600 Supply of Labor

Brief Description: Contract Duration:

45 cd

Approved Budget for the Contract: Php 390,828.80

Application forms are available at the Office of the BAC Secretariat, DPWH-Batangas 1st District Engineering Office. The deadline for submission of application form will be on June 27, 2024. Submission of Price Proposal is July 4, 2024 until 10:00 a.m. and to be opened on the same date.

The Department of Public Works and Highways, Batangas 1st District Engineering Office reserves the right to accept or reject any application any time before contract award, without incurring any liability to the affected Pakyaw Groups.

> ARDÓD. CALALO BAC Chairperson

Application and Price Proposal Forms downloadable @https://www.dpwh.gov.ph/dpwh starting June 15, 2024

ISO 9001

APPLICATION TO UNDERTAKE WORK BY PAKYAW SYSTEM

The BAC Cha			Date
-	of Public Works and Highw District Engineering Office	,	
_	n, Balayan, Batangas		
			Bridges along Balayan-Balibago Road, , (Intermittent), Batangas 1st LD.
hereby apply			Barangay n the "Invitation to Pakyaw" Groups for
	team of workers willing thorized representative.	to undertake the work jointly und	er the direction of the District Engineer
			who has been elected as receive payments for and on behalf of
NA	ME OF WORKERS	ADDRESS OR RESIDENCE	SIGNATURE
1.)	(Leader)		
2.)	·		
4.)			
6.) 7.)			
8.)			
9.)			
-			
12)		·····	
14)			
16)			
17)			
201			

The BAC Chairperson Department of Public Works and Highways Batangas 1st District Engineering Office Brgy. Lanatan, Balayan, Batangas

Sir/Madam:	
------------	--

I have the honor to submit herewith my quotation for the 24GDB0071 - Supply of Labor for the Repainting of Bridges along Balayan-Balibago Road, Tagaytay-Nasugbu Road and Lemery-Taal Diverson Road, (Intermittent), Batangas 1st LD.

with the following items below:

ITEM NO.	DESCRIPTION	QTY.	UNIT MEAS.	UNIT COST	TOTAL			
1	Bridge Repainting	363	L.M.					
	TOTAL AMOUNT							
	то							

Very truly yours,		