



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
OFFICE OF THE DISTRICT ENGINEER
Albay 2nd District Engineering Office
Regional Equipment Services V Compound
Airport Site, Legazpi City

NOTICE OF POSTPONEMENT
March 17, 2025



Notice is hereby given to all concerned suppliers who purchased the Tender Bidding Documents, that the **Dropping & Opening** of the following Contracts ID No. listed below for **March 28, 2025** is rescheduled on **until further notice** due to **Revision of Bill of Quantities**.

| Contract ID No. | Contract Name |
|-----------------|---|
| 24GFB0027 | Procurement of Inks and Toner to be used at Planning and Design Section, Quality Assurance Section, Records Management Unit, Supply Unit, Administrative Section, Maintenance Section, Finance Section, Procurement Unit, Construction Section, DE's and ADE's Office for the 1st semester of CY 2025 |

Please be guided accordingly


JOANNE T. MORALES
OIC- Assistant District Engineer
BAC Chairperson

Cc: COA
BAC MEMBERS
ACCI
NACAP