

Department of Public Works and Highways

Contract ID: 25GKK0005 - Supply and Delivery of Fuel to be used of DPWH-MOFDEO Service Vehicle and Equipment of All Section

MISAMIS ORIENTAL FIRST DISTRICT ENGINEERING OFFICE
Gingoog City, Misamis Oriental

SUPPLEMENTAL BULLETIN NO. 03

Subject: Postponement of the Scheduled Procurement Activities

This Supplemental Bulletin No. 03 is issued to postpone the Schedule of Pre-Bid Conference, Deadline of Issuance of the Bidding Documents, Submission of Bidding Documents, and Opening of Bids of the above mentioned Contract due to NON-QUORUM of BAC Members.

The following are the changes of the Scheduled Procurement Activities of the above-mentioned Contract as a result thereof, as follows:

Current Provision of BDs (including Previous Amendments)	Amended Provision of BDs under this Supplemental Bulletin
Pre-Bid Conference <u>April 21, 2025 at 11:00 AM</u>	Pre-Bid Conference <u>April 22, 2025 at 11:00 AM</u>

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

MARCELINO O. CABEGUIN JR., ASEAN Eng.
OIC-Assistant District Engineer
BAC Chairperson
DPWH-Misamis Oriental 1st District Engineers Office

R10.17 JDL/AJTP

For and in the absence of the BAC Chairperson


DONELL MARK F. BARANDA
OIC-Chief Construction Section
BAC-Vice Chairperson