

Department of Public Works and Highways

PR No. : 2025-03-063, 2025-03-073, 2025-03-074, 2025-03-075, 2025-03-088, 2025-03-096

MISAMIS ORIENTAL FIRST DISTRICT ENGINEERING OFFICE
Gingoog City, Misamis Oriental

SUPPLEMENTAL BULLETIN NO. 03

Subject: Postponement of the Posted Schedule for the Opening of Bids/Quotation (SVP)

This Supplemental Bulletin No. 03 is issued to postpone the Schedule of the Opening of Bids/Quotation (SVP) for the above mentioned Purchase Request No./s due to NON-QUORUM among members of the Bids and Awards Committee (BAC) on the originally scheduled Bid Opening date, as follows:

Current Provision of BDs (including Previous Amendments)	Amended Provision of BDs under this Supplemental Bulletin
From	To
Opening of Bids: April 21, 2025 at 2:00 P.M.	Opening of Bids: April 22, 2025 at 2:00 P.M.


This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

MARCELINO O. CABEGUIN JR., ASEAN Eng.
OIC- Assistant District Engineer
BAC, Chairperson
DPWH – Misamis Oriental 1st District Engineering Office

R10.17 JDL/AJTP

For and in the absence of the BAC Chairperson



DONELL MARK F. BARANDA
OIC-Chief Construction Section
BAC-Vice Chairperson