



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
QUEZON 1ST DISTRICT ENGINEERING OFFICE
Lucban, Quezon



BID BULLETIN NO. GS-2025-06

July 23, 2025

Subject: Notice of Postponement

Notice is hereby given, for the information of all concerned, that the Submission and Opening of Bids for Contract ID Nos. 25GDK0025-25GDK0027, originally rescheduled to July 24, 2025, is hereby postponed to July 28, 2025, 2:00 PM. This postponement is due to the suspension of work in government offices, including those in Quezon Province, on July 24, 2025 caused by the typhoon, and the lack of quorum on July 25, 2025 due to Internal Quality Audit exit conference.

For the guidance and information of all concerned.

KENNETH LYLE O. LEONARDO

Engineer III
BAC Chairperson



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
QUEZON 1ST DISTRICT ENGINEERING OFFICE
Lucban, Quezon



JULY 24, 2025 (THURSDAY)

**WALANG
PASOK**

***Alinsunod sa Department of Interior and
Local Government Philippines kaugnay sa Tropical Storm Emong,***

**SUSPENDIDO ANG KLASE
SA LAHAT NG ANTAS SA LALAWIGAN
NG QUEZON PATI NA RIN ANG
TRABAHO SA GOBYERNO.**

SOURCE: DILG

