



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**ALBAY 3RD DISTRICT ENGINEERING OFFICE**  
Paulog, Ligao City, Region V



July 25, 2025

**NOTICE OF POSTPONEMENT OF OPENING OF BIDS**

Please be informed the Opening of Bids for Contract ID 25GFO0021 – Purchase of Electrical Supplies is postponed today in consonance with Memorandum Circular No. 93 issued by Lucas P. Bersamin, Executive Secretary on July 24, 2025 for suspension of works on July 25, 2025 due to continuous heavy rainfall brought about by tropical cyclones Dante and Emong and southwest monsoon.

Opening of Bids will be on Monday, July 28, 2025 at 9:00am at the Procurement Office, Albay 3<sup>rd</sup> District Engineering Office.

For information and guidance.

  
**NOEL C. ARRIETA**  
BAC Chairperson