


DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : **25GLD0051**
Contract Name : **Procurement of 64 mton Asphalt Concrete, Hot Laid (Plant Mix)**
Location of the Contract : **Davao del Sur DEO**

**Davao del Sur District Engineering Office
Digos City, Davao del Sur**

SUPPLEMENTAL BULLETIN NO. 2025-GS-06
July 24, 2025



SUBJECT: Reschedule of Procurement Activities

This Supplemental Bulletin No. 2025-GS-06 is issued to amend provisions in the Bidding Documents (BDs) for the above stated contract, as follows:

Current Provision of BDs	Amended Provision of BDs under this Supplemental Bulletin
Issuance of Bidding Documents: July 21, 2025 until before 10:00 A.M. of July 28, 2025	Issuance of Bidding Documents: July 21, 2025 until before 10:00 A.M. of August 14, 2025
Submission of Bids: On or before July 28, 2025 (until 10:00 A.M.)	Submission of Bids: On or before August 14, 2025 (until 10:00 A.M.)
Opening of Bids: July 28, 2025 (10:00 A.M)	Opening of Bids: August 14, 2025 (10:00 A.M)

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

ROMEO C. CANIBAN
Engineer III
Chief, Construction Section
BAC Chairperson